Grain Monitoring Program (GMP) (rev 2020)
1. OBJECTIVE

The objectives of the GMP are:
a) To qualitatively and quantitatively analyze the performance of the GHTS and its stakeholders
(e.g., producers, shippers, railways, ports) by developing key indicators and providing time
series data that allow for a robust assessment of performance; (see http://www.grainmonitor.ca
for examples)
b) To provide timely public reporting on the performance of the GHTS and changes in its structure;
c) To develop relationships with stakeholders, both government and industry, for the purpose of
gathering and sharing data and information on issues; and,
d) To undertake supplemental studies, at the request and direction of the Project Authority.
The GMP will be based on four principles to meet its objectives: transparency of information, data
reliability, neutrality and stakeholder engagement.
2. BACKGROUND STATEMENT
The federal government’s Grain Monitoring Program (GMP) was initiated in 2001 to facilitate collection
of data and the development of detailed, relevant, and effective measures to assess the performance of
Canada’s Grain Handling and Transportation System (GHTS). The data and information collected
through the GMP supports the Government’s policy agenda and cross departmental decision-making
by providing unbiased quantitative and qualitative evidence about the performance of the GHTS. It also
provides for additional transparency to the GHTS and is used by industry to assess performance and
identify issues.
The GMP was one of the measures announced in 2000 by the Minister of Transport and the Minister of
Agriculture and Agri-Food, to give industry better tools to interact commercially in the GHTS.
Under the Transportation Information Regulations enacted pursuant to Section 50 of the Canada
Transportation Act (CTA), the Minister of Transport has the authority to collect information on key
metrics from all modes of transportation. The CTA also authorizes the Minister to share confidential
information collected under these regulations with the Contractor for the purposes of the monitoring the
GHTS.
Since the introduction of the GMP, there have been a number of changes in the GHTS (e.g., changes
to crop production methods and crops produced, rationalization of country elevators and railways,
commercialization of the Canadian Wheat Board, increased use of containers to ship grain). As well,
transportation delays in the 2013-2014, 2017-2018 and 2019-2020 crop years underlined the continued
need to have access to nimble analysis.
Over the years, the GMP has become a trusted source of information and an asset to the grain sector.
The GMP analyzes and reports on key indicators and events to help inform industry stakeholders, the
government, and the general public on the performance of the GHTS. The Contractor must accomplish
this through the collection and analysis of data and other relevant information, and provide
assessments, advice and reports to the Project Authority to be shared with Transport Canada (TC) and
Agriculture and Agri-Food Canada (AAFC).
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The Contractor will develop and maintain working relationships with industry stakeholders and attend
and present at relevant meetings and conferences to complement its knowledge of the performance of
the GHTS. The Contractor will organize other learning opportunities for federal officials, such as tours
of key facilities within the GHTS or other opportunities designed to enhance industry and government
stakeholder knowledge of the GHTS.
3. REQUIREMENT DESCRIPTION
3.1. Scope
The Grain Monitor will provide all stakeholders with a reliable means of assessing how the GHTS is
functioning. The main focus of GMP reporting will be indicators measuring operational and
management performance of the system as a whole and of each of the major participants, including
producers, grain shippers, railways and ports.
These indicators will provide quantitative data on grain production, storage, transit and delivery through
the grain supply chain from farm to vessel in terms of speed, cost, reliability and accountability.
In addition, the Contractor will report on changes to the GHTS including, but not limited to:
Impact of significant events resulting in delays and or lost capacity;
Integration and consolidation of Canada’s GHTS with the North American and global grain
marketing and transportation system;
Shifts in competitive forces due to changes in participants including consolidation or new
entrants;
Changes in infrastructure, crop production, technology or commercial practices;
Increased use of containerized shipments; and,
New regulatory frameworks.
The Contractor will report on initiatives taken by the supply chain participants related to the handling,
storage, or transportation of grain and on the impacts of changes on the GHTS.
Assessments and reporting will concentrate on operational and financial impacts connected with the
movement of grain over time, and will include the identification of any issues with or opportunities for
improving the performance of the system.
This work will include:
1. Collecting information and data from government and industry stakeholders in accordance with
the program parameters;
2. Fostering and maintaining collaborative relationships with industry stakeholders;
3. Compiling, validating to the best extent possible, and assessing the information and data
provided by government departments, agencies and stakeholders;
4. Developing and maintaining the necessary physical and information technology systems for
collecting, analyzing and maintaining the data and information in a secure manner, consistent
with the monitoring design;
5. Assessing and reporting on developments in the GHTS that have an impact on system
performance and stakeholders that would be of interest to the Ministries of Transport and
Agriculture and Agri-Food Canada;
6. Preparing concise weekly, monthly and quarterly reports that highlight key quantitative
observations and commercial developments. The quarterly reports will provide a statement of
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the key current events and metrics including but not limited to: the volume and movement of
major grain and specialty crops by rail from country elevator to terminal elevator at port; the
system efficiency and performance of supply chain stakeholders and the system in general;
7. Preparing an annual report and making it available online;
8. Preparing an annual data set and making it available online;
9. Providing timely updates to online datasets that could be used by stakeholders;
10. Participating and presenting at industry meetings and conferences related to grain
transportation;
11. Making suggestions to the Project Authority on ways to improve the grain monitoring design
(deletion, modification or creation of new indicators, such as: railway car order fulfilment; impact
of innovation of supply chain performance; distinguishing bulk grain shipments from processor
shipments; movement of grain by trucks from producer to primary elevator and primary elevator
to destinations in Western Canada; movement of grain by containers whether source loaded or
transloaded; forward ocean vessel orders; grain farmer impact ); and,
12. Making suggestions to the Project Authority on any identified need for ad hoc studies,
presentations, or special reports.
The Contractor will perform these duties in an independent, neutral, and timely manner. The Contractor
will not have authority to direct industry stakeholders with regard to policies, practices or procedure, will
not act as a facilitator or mediator to resolve disputes among industry stakeholders, nor will it set
performance targets or benchmarks for the industry.
The Contractor will be required to establish agreements for the preservation of the historical data set
and for developing data for comparison purposes and ongoing reporting. The Contractor will be
responsible for developing this data for continuity and comparison purposes.
Examples of GMP weekly, monthly, quarterly, and annual reports delivered under historic contracts can
be found at http://www.grainmonitor.ca/.
3.2. Deliverables
The Contractor must provide the Project authority with the following deliverables:
1. Weekly Report: A weekly report shall be submitted to the Project Authority each Tuesday covering
the previous grain week (a grain week is Sunday to Saturday, and the crop year commences on August
1, before being made available to the public on the Contractor’s website. This report will provide a
concise snapshot of the following themes and indicators:
a. Production and Stocks in Storage
b. Railway Performance
c. Port Performance
This will include a summary page, where key metrics and analysis will be included, followed by more
detailed metrics, tables and time series graphs.
2. Monthly Report: Monthly reports shall be submitted to the Project Authority two weeks following the
end of the month, before being made available to the public on the Contractor’s website. A concise
Quarterly Summary Report (including at a minimum the sections listed under the Quarterly Report
section below) will be included in the monthly report at the end of every quarter.
Refer to www.grainmonitor.ca for examples. The Contractor will report concisely on, and is encouraged
to suggest new data measures in the following areas:
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Monthly Dashboard:
Western Canadian GHTS Performance (days)
Total Traffic
Railway Performance
Port Performance
Monthly Report:
Overview
Highlights for the given month
Production and Supply for Western Canada
Traffic and Movement
System Efficiency and Performance
Quarterly Report:
Highlights for Quarter
Commercial Relations
Commercial Developments
Infrastructure
Producer Cars
Container movement
Quarterly themed content: harvest/yield summary, railway performance in winter months,
seeding, weather etc.
The monthly reports will include an overview of the key metrics and a narrative that describes progress
of the crop year, with more description, as well as appropriate issues of interest for that particular
month.
The quarterly add-on to the monthly report will provide key metrics and a more detailed narrative that
describes, where appropriate, issues of interest over that quarter. For example, the first quarter should
focus on production, quality and ramping up of transportation, while the second and third quarters will
report on fall and winter slow down, weather conditions, spring seeding intentions, and grain movement
during peak period. The fourth quarter reporting should provide a crop update, potential carry-over
forecast. The fourth quarter report should also include a brief summary of key indicators for the
performance of the GHTS over the course of the crop year.
3.) Annual Report: The annual report shall be submitted by the last weekday of February of the
following crop year. The annual report will provide high level commentary on system performance
consisting of a narrative section highlighting major changes that have taken place over the past year
and discusses multi-year trends. The report should address what is happening in the overall system,
costs and grain logistics cycles, key changes and trends in infrastructure, industry structure and system
reliability, changes in commercial relations and impact on stakeholders. The narrative report will be
accompanied by charts, tables and appendices to provide more detailed information.
4. Timely Publication and maintenance of Applicable Datasets in an online platform: The
Contractor must provide up to date statistics online through a website portal either maintained and/or
operated by the contractor. These tables must be publicly available, interactive, and allow users to add
and remove data sets (i.e. crops, provinces, etc.), and look at some data over different frequencies
(i.e., monthly, quarterly, yearly).
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